



GOVERNMENT OF THE PEOPLES REPUBLIC OF BANGLADESH
MINISTRY OF HOME AFFAIRS
Border Guard Bangladesh
Invitation for Tenders (IFT)



1.	Ministry/Division	Ministry of Home Affairs
2.	Agency	Border Guard Bangladesh
3.	Procuring Entity Name	Director General, Border Guard Bangladesh
4.	Procuring Entity Code	Not used at present
5.	Procuring Entity District	Not Applicable
6.	Invitation for	Construction of various works at HQ BGB, Sectors, Battalions & Shah Amanat International Airport, Chittagong in Border Guard Bangladesh.
7.	Invitation Ref No	44.02.1205.07.03.301.20/25
8.	Date	25 June 2020.

KEY INFORMATION

9.	Procurement Method	Open Tendering Method (OTM)
----	--------------------	-----------------------------

FUNDING INFORMATION

10.	Budget and Source of Funds	GOB Fund
-----	----------------------------	----------

PARTICULAR INFORMATION

11.	Project/Programme Name (if applicable)	As per Ser No 6.
12.	Tender Package No	As per Ser No 23.
13.	Tender Package Name	As per Ser No 23.
Date		
14.	Tender Publication Date	28 June 2020.
15.	Tender last Selling Date	19 July 2020.
Date		
16.	Tender Closing Date and Time	20 July 2020. 1200 hours
17.	Tender Opening Date and Time	20 July 2020. 1230 hours
18.	Name & address of the Office (s)	Address
	-Selling Tender Document (Principal)	Works Branch, Head Quarters Border Guard Bangladesh, Peelkhana, Dhaka.
	-Receiving Tender Document	Works Branch, Head Quarters Border Guard Bangladesh, Peelkhana, Dhaka.
	-Opening Tender Document	Works Branch, Head Quarters Border Guard Bangladesh, Peelkhana, Dhaka.
19.	Place/Date/Time of Pre -Tender Meeting (Optional)	Not Applicable

INFORMATION FOR TENDERER

20.	Eligibility of Tenderer	a. Any individual(s) enlisted firm(s) of BGB & other Govt/Semi Govt/Autonomous organization of related contractors who fulfill the qualifications criteria stipulated in the tender data sheet (TDS), PCC and other conditions of the tender(s) documents(s). b. The required number of similar contracts shall be 1 (one) over the last 5 (five) years. c. Tenderers to fulfillment of conditions mentioned in the tender data sheet. (i) Minimum work experience of similar construction work in single contract (certificate to be attached as per ITT) (ii) The annual average turn over documents to be attached with tender (as per ITT) (iii) The minimum amount of free funds (liquid assets) credit facilities (Certificate to be attached with the tender as per ITT)
21.	Brief Description of Works	Construction of SM Barrack, Shimanto Conf Hall, BGB Hanger & Gallery.
22.	Price of Tender Document (Tk).	As per ser 23.
23.	Tender Package No, Name, Lot No, Identification of Lot, Location, Price of Tender, Tender Security and Completion Time as under :	


Package No	Package Name	W/Lot No	Identification of Lot	Location	Price of Tender Document (Tk)	Tender security amount (Tk.)	Completion time in weeks/ months
1/2020-21	Sainik Barrack	WR-1	Vertical Extension of Sainik Barrack upto 2 nd floor over existing ground floor including Dining Hall, Cook House & Recreation Room at Dhaka Bn (5 BGB).	Peelkhana, Dhaka	2,000/-	12,46,000/-	06 Months
		WR-2	Vertical Extension of Sainik Barrack upto 3 rd floor over existing 1 st floor at Kustia Bn (47 BGB).	Kustia	2,000/-	6,59,000/-	06 Months

		WR-3	Vertical Extension of Sainik Barrack upto 3 rd floor over existing 1 st floor at Dinajpur Bn (42 BGB).	Dinajpur	2,000/-	6,59,000/-	06 Months
		WR-4	Vertical Extension of Sainik Barrack upto 3 rd floor over existing 1 st floor at Joypurhat Bn (20 BGB).	Joypurhat	2,000/-	6,59,000/-	06 Months
		WR-5	Vertical Extension of Sainik Barrack upto 5 th floor over existing 3 rd floor at Rajshahi Bn (1 BGB).	Rajshahi	2,000/-	12,38,000/-	06 Months
		WR-6	Vertical Extension of Sainik Barrack upto 3 rd floor over existing 1 st floor at Sector Head Quarters Comilla.	Comilla	2,000/-	6,59,000/-	06 Months
		WR-7	Construction of 1 X 200 Men Sainik Barrack (6 storied foundation) upto 1 st floor at Bolipara Bn (38 BGB).	Bolipara	2,000/-	11,14,000/-	06 Months
2/2020-21	Conf Hall	WR-1	Construction of Steel Roof, Decking Slab, Sanitary Pipe Work including 1000 KVA Sub-Station (Phase-1) for Shimanto Conference Hall at Headquarters BGB, Peelkhana, Dhaka.	Peelkhana, Dhaka	2,000/-	12,50,000/-	06 Months
		WR-2	Construction of Tiles, False Ceiling and Road Work including 1000 Generator (Phase-1) for Shimanto Conference Hall at Headquarters BGB, Peelkhana, Dhaka.	Peelkhana, Dhaka	2,000/-	12,50,000/-	06 Months
3/2020-21	Hanger	WR-1	Construction of civil compaction & casting work for BGB Hanger Shah Amanat International Airport, Chittagong.	Shah Amanat International Airport, Chittagong	2,000/-	10,02,000/-	06 Months
		WR-2	Construction of remaining civil compaction & casting work for BGB Hanger Shah Amanat International Airport, Chittagong.	Shah Amanat International Airport, Chittagong	2,000/-	10,02,000/-	06 Months
4/2020-21	Misc	WR-1	Construction of 1 storied SM barrack (semi-building) including approach road & furniture for BGB Air Wing at Tejgaon Old, Airport, Dhaka.	Tejgaon Old Airport, Dhaka	2,000/-	6,95,000/-	06 Months
		WR-2	Construction of BGB-BSF Joint Retreat Parade Gallery for Banglabandha ICP at Panchagarh Bn (18 BGB).	Panchagarh	2,000/-	5,00,000/-	06 Months

PROCURING ENTITY DETAILS

24.	Tender Validity	60 days.
25.	Name of Official inviting Tender	Col Md Mahfuzer Rahman
26.	Designation of Official inviting Tender	Deputy Director General (Works)
27.	Address of Official inviting Tender	Headquarters Border Guard Bangladesh, Peelkhana, Dhaka
28.	Contact details of Official inviting Tender	Telephone No : 9650001 Fax : 9650245
29.	Special Instruction	<p>a. The procuring entity reserves the right to accept or reject all tenders.</p> <p>b. If the tenders submits any false/incorrect of forget certificate, the tender security shall be forfeited.</p> <p>c. Application in letter-head pad must be submitted by Tender for purchase Package/Lot.</p> <p>d. Original money receipt of purchased tender document must be attached with the tender.</p>
30.	If it is not possible to receive/open the tender on the schedule date for any unavoidable circumstance the same will be received/opened on the next working date at the same time and same venue.	

www.bgb.gov.bd


Deputy Director General (Works)
For Director General